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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Thefollowing items are applicable to this modification:

B. TECHNICAL SPECIFICATION CHANGES: The revised sections listed below (Revised by Amendment No.
0002) are hereby added to and made a part of the solicitation. Revised or added information is underlined and
deleted information is struck out. Revisions can be located in the appropriate volume of specifications by searching
for an asterisk and amendment number (i.e., *2).

Revised Sections

Section 00800 Attachment 1 (Index, Wage Rates, and Appendix A, which includes Special Use Permit,
Description of Project and 3 maps.)

01451

02100

02221

02714

C. CONTRACT DRAWINGS - FILE NO. DSH 112/124: Sheets 3, 4, 5, 10, with Revision 1, dated 7 July 2003,
and Sheet 12 with Revision 2, dated 18 July 2003, and Sheet 6 with Revision 1, dated 18 July 2003, are hereby
added to and made a part of the contract drawings.

D. THE FOLLOWING QUESTIONS RECEIVED UNDER SUBJECT SOLICITATION ARE ANSWERED
BELOW:

(1) Question: Apendix A — Soil Data contains data for Jones Oysterbed Island Field Vane 1 and Field Vane 2.
Does any other soil data, including field test results, visual soil classifications, soil samples, logs, notes, |aboratory
tests and the like, exist at these two specific locations? If so, please issue thisinformation.

Answer: No other data exists to our knowledge.

(2) Question: Based on the information contained in Appendix A — Soil Data, specifically the Field Vane tests
referred to above, it appears that the inshore bird islands will be constructed over very soft deposits of previously
placed dredge spoil and/or virgin soils. Does the Corps have available any information that would aid the
Contractor in determining the amount of settlement that will occur due to consolidation of the bird island foundation
soils once the bird island soil loads are imposed on it? Thisinformation may include cal culated, empirical, or
historical settlement rates of, and/or coefficients of consolidation used in design for, the previously placed dredge
spoils and for any virgin soils comprising the base of the disposal area.

Answer: No, none other than that presented in the solicitation documents. See revised Section 02221,
MEASUREMENT, Paragraph 3.8.3.

(3) Question: Doesthe Corps have an estimate, or know of amethod to arrive at an estimate, of the volume of bank
cubic yards necessary to be excavated from the borrow areathat will be required in order to construct the inshore
bird islands? Does the Corps possess any historical datathat would aid the Contractor in making this calculation? If
so, please furnish this estimate or data, or provide the Contractor with a method to cal cul ate this volume.

Answer: No, the Government estimates of material required to complete the inshore bird islands are itemized on
the solicitation bid sheet: SUPPLIES OR SERVICES AND PRICES/COSTS for the inshore bird islands. This
estimate is based on the solicitation documents regarding foundation conditions for Jones/Oysterbed Island.
Variations from the quantities indicated should be expected and will be paid at the unit price for the appropriate bid
item.

(4) Question: What is the anticipated contract award and notice to proceed date for the project as planning for the
seasonsis an important aspect of the project?

Answer: The anticipated contract award date is 30 days after bid opening and notice to proceed date is anticipated
to be issued within the 60 day bid guarantee date.
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(5) Question: Who isresponsible for damages to work completed due to named storms or abnormally severe
weather?

Answer: It isthe contractor’s responsibility for any damages sustained during construction. When the work has
been completed and turned over to the Government, the contractor is relieved.

(6) Question: Can atemporary channel beinstalled for access to the offshore bird island during low tides?
Answer: No, construction of atemporary channel is not authorized.

(7) Question: Arethere any work hour or workday restrictions on the contract?
Answer: There are no work hour or workday restrictions.

(8) Question: Doesa“floating” hydraulic dredge need to be utilized or does the material just need to be transported
hydraulically?

Answer: Seerevised Section 2100, WORK COVERED BY CONTRACT PRICE, Paragraph 1, that clarifies that
other types of equipment may be used.

(9) Question: Can the contract completion time be increased?
Answer: The contract completion time under Block 11 of Standard Form 1442 has been revised. See revised
SECTION 02100, GENERAL, Paragraph 2.1 for revised completion days.

(10) Question: If ordered in writing by the Contracting Officer’ s Representative, how many times should the
Contractor estimate that he will move to a new location and depth within the borrow area as necessary to provide the
specified quantity and quality of borrow material and how does the Contractor get paid for these moves?

Answer: It isthe Contractor’sresponsibility to locate sufficient acceptable material from the information provided
and build necessary movements to new locations within hisbid. Seerevised SECTION 02100, MATERIAL
EXCAVATION, Paragraph 6.2.

(11) Question: Theinstallation of the offshore bird island may cause erosion or filling of adjacent areas from
natural causes. The specifications clearly indicate that the Contractor shall not allow any borrow material placed at
the offshore bird island to migrate outside of the footprint of theisland. How will these two items be differentiated?
Answer: Seerevised Section 02100, PLAN AND SCHEDULE OF WORK, Paragraph 8.2.d, the specification has
been revised to require the Contractor to provide amaterial placement plan at the preconstruction conference. See
revised Section 02100, MATERIAL PLACEMENT, Paragraph 7.1.2, the plan will require the Contractor to take
precautions to restrict the flow of material out of the footprint of the bird island.

(12) Question: IsUSL&H / Jones Act Insurance required?

Answer: Minimum contractural requirements are given in Section 0800, Clause 52.228-4002, Required Insurance
(Feb 1987 SAS) (Ref. FAR 28.307) of the solicitation. It isthe contractors responsibility to comply with state and
local laws.

(13) Question: IsHull P&I Insurance required?

Answer: Minimum contractural requirements are given in Section 0800, Clause 52.228-4002, Required Insurance
(Feb 1987 SAS) (Ref. FAR 28.307) of the solicitation. It isthe contractors responsibility to comply with state and
local laws.

(14) Question: Isaland staging areaand areafor field office trailer other than the area depicted on Sheet 13 of the
drawings and closer to the construction site available for use under this contract?

Answer: The Contractor isrequired to have field office facilities at the project site, which is Jones/Oysterbed
Island. Seerevised drawing DSH 112/124: Sheet 4 & 5 for location of field office facilities in the laydown area.

(15) Question: Isafloating plant staging/mooring area available for use under this contract?

Answer: The Government will not provide a plant staging/mooring areafor the Contractor’ s use other than the
laydown/staging areasin 12A, and Jones Oysterbed Islands that are shown on revised drawing DSH 112/124: Sheet
4 & 5. Inaccordance with Section 2100, paragraph 8.2.c, “ The Contractor shall designate an area for offshore/near
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shore anchorage of rock barges, crane barges, or marine equipment and vessels. This areashall be coordinated with
and approved by the U.S. Coast Guard.”

(16) Question: Request for further clarification on Section 02714 3.2.1 “ Geotextile seams shall not be formed in the
direction parallel to the dike embankment centerline.” A manufacturer of Geotube/Marine Structures seamsthe
Geotube with circumferential seams and one longitudinal seam across the bottom. The bottom seam has all the
weight of the fill material on it and thus has the least stresson it. Asrequired by the specification, all Geotube
seams meet required tensile strengths. |sthis seam pattern acceptable under your specifications?

Answer: Specification, Section 02714, Paragraph 3.2.1, has been revised to clarify the type of seam which will be
allowed.

(17) Question: Isthe“proposed areain question” available as atemporary sand stock pile location, storage of
construction equipment and borrow site access? See drawing from Annual Survey 2002, DSH 123/64 Sheet 22.
Answer: The contract drawings have been revised to include provisions for alaydown area at the borrow site. See
FILE NO. DSH 112/124: Sheet 4, dated 7 July 2003.

(18) Question: Will the USCG allow barges to be aground while off loading rock at the offshore Bird Island site?
We are required to submit a completed Form CG 2692 each time we have a vessel aground for any accidental
reasons.

Answer: Coast Guard MSO, Savannah. Lt. Gibbs (912-652-4353, ext. 235), stated that form 2962 will not be
required unless the barge is damaged while being grounded.

(19) Question: Doesthe Government have alist of approved quarries for the stone Riprap and Armor Stone?
Answer: No.

(20) Question: On Sheet D-7, Control Points 18 and 19 have the same coordinate. Please provide correct
coordinates:

Answer: The coordinates for Control Point 19 are correct. The coordinates for Control Point 18 are

N 755900, E1035720. DSH 112/124, Plate D-7, Sheet 10, has been corrected to reflect this change.

(21) Question: Control Points on Sheet D-3 are not |egible because of what appears to be a shift in the drawing.
Please provide legible coordinates.

Answer: We have reviewed and printed the electronic drawing in our office and found the drawing to be legible.
The problem experienced may be due to a problem at the printing site.

(22) Question: Curve Dataon Sheet D-4 is not legible because of what appearsto be ashift in the drawing. Please
provide legible curve data.

Answer: We have reviewed and printed the electronic drawing in our office and found the drawing to be legible.
The problem experienced may be due to a problem at the printing site.

(23) Question: Isthe quantity of material required for the inshore birds island access roads (both permanent and
temporary) measured and paid for under the bid item for Inshore Bird Island Embankment?

Answer: Only the material left in place for the permanent access road will be paid at the unit price for Bid Item
0002, Inshore Bird Island Embankment. Revised Drawing, DSH 112/124, Plate D-9, Sheet 12, has been revised to
reflect this.

(24) Question: Doesthe solicitation allow fax modifications of bids?
Answer: No, See FAR Clause 52.214-5(d).

(25) Question: We are unable to print Sheet No. 12 (Plate No. D-9) of the plans due to an "imaging" problem. Also,
acompany we use to furnish full-size drawings off the internet, was unable to print this sheet as well. How can
this sheet be obtained?

Answer : Please retry the website to obtain the sheet as another cal file was made and replaced on the server.

(26) Question: Please clarify if an increase of the footprint of the offshore bird island will be allowed to
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create a safer and more protective work environment in the shallow water.
Answer: No, the contractor must stay within the footprint.



